
Chattanooga Metropolitan Airport Authority 
Request for Qualifications 

for 
Construction and Integration Services 

 AIRPORT SECURITY ACCESS CONTROL and CCTV  PROJECT 
 

April 17, 2008 
 

ADDENDUM # 1  
 
This is an addendum to the RFQ and shall now become a part of the 
solicitation documents. 

 
Acknowledgement of receipt of this addendum shall be included in the 
COVER LETTER of the Response from the Contractors.  
 
1. The time for submission of Responses to the RFQ at the Chattanooga 
Metropolitan Airport Authority Offices shall be changed to 3:00 PM Local Time 
from 5:00 PM Local Time.  The date of submission shall remain April 25, 2008. 
 
Questions & Answers: 
 
Q1. As a Certified DBE with TDOT, this project interests us and we want to 
contact potential Primes.  Since there's no planned pre-qualification meeting for 
this project, can you assist us with identifying the potential Primes that you are 
aware of? 
 
A1. Since access to the RFQ is through the websites, we do not have 
record of potential primes at this time.  The list of qualified contractors will be 
posted on the CMAA website and Faith Group website by April 30.  The DBE 
participation goal on this project is 10%.   
 
 
Q2. What is the anticipated award date and project duration? 
 
A2. The following schedule has been developed: 
   
  April 25   RFQ due to CMAA at 3:00 PM Local Time 
  April 30   Notify Qualified Contractors, send Non Disclosure 

Agreement for signature required prior to receiving 
RFP documents containing Sensitive Security 
Information. 

  May 2   Distribute RFP documents to qualified contractors 
upon receipt of signed NDA. 

  May 13  Pre-proposal Meeting and Site Walk-thru at CMAA 
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  May 19  Last day for questions 
  May 21  Issue Addendum 
  May 29  Responses to RFP due to CMAA. 
  July 1   Tentative Contract Award, NTP 
 
The duration of the project is tentative due to construction of a new control room 
which is currently under design.  A schedule will be developed with the control 
room contractor and security contractor to coordinate final move and installation 
of systems to the new control room, anticipated to be by the end of the year.  
This will be further clarified in the RFP documents.   
 
Q3. Can you provide a list of contractors that have satisfactorily performed 
work for the Owner?  
 
A3. A list of contractors that have either purchased plans from CMAA or 
have performed work at CMAA in the recent past is provided on the last page of 
this Addendum. 
 
Q4. Can you provide an approximate count and age of the existing analog 
cameras to be incorporated into the new system?  
 
A4. 40 cameras that are approximately 10 years old. 
 
Q5. Is the limitation of two pages for staff resumes for each resume or for 
all resumes combined? 
 
A5. Each resume 
 
Q.6. Because my company is privately held we do not typically send out 
financial statements without first receiving a signed non-disclosure agreement.  
Would my company be automatically disqualified if we did not provide annual 
reports and financial statements, but were able to demonstrate our financial 
stability in some other way? 
 
A6. The CMAA will accept in lieu of annual reports and financial statements a 
Letter of Reference from bank to include deposit and/or loan experience, and / or 
Performance Bond.   
 
Q7. Because annual reports and financial statements are typically lengthy 
documents, could these items be included as attachments and not counted 
against the 50 page limit? 
 
A7. Yes 
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General Contractors 
 

2631 Rhea County 
Highway 

P: (423) 775-1793 Dillard Construction 

Dayton, TN 37321 F: (423) 775-2947 
Talley Construction 1751 McFarland Ave P: (706) 866-0596 
Attn: Michael Rose Rossville, GA 30741 F: (706) 866-0624 
Highway Materials, 
Inc 

50 West Davis Road P: (931) 526-3038 

Attn: Lee Jones Cookeville, TN 38506 F: (931) 526-1005 
Stein Construction 3611 Amnicola 

Highway 
P: (423) 698-0274 

Attn: Ken Young Chattanooga, TN 
37406 

F: (423) 624-1882 

 
 
Electrical Contractors 
 

 

 

Precision Approach, 
LLC 

172 Sammons 
Parkway 

P: (706)485-7201 

Attn: Jeff Green Eatonton, GA  31024 F: (706)485-7266 
      
      
Lawson Electric PO BOX 4244 P:( 423) 267-5471 
Attn: Chris Ridge Chattanooga, TN 

37405 
F: (423) 266-4368 

      
Nabco Electric 2800 2nd Avenue P: (423) 622-8463 
Attn: Darrell Trotter Chattanooga, TN 

37407 
F: (423) 624-8585 

      
Adman Electric 2311 East 28th Street P: (423) 622-5103 
  Chattanooga, TN 

37407 
F: (423) 698-0716 

      
Brooks, Berry & 
Hainey 

600 Discovery Place 
SE 

P: (770) 874-1162 

Attn: Alex Owen Mableton, GA 30126 F: (770) 874-1171 
National Electrical 
Contracting 

931 Spring Creek Rd. P: (423) 892-3499 

Attn: Darren Caldwell Chattanooga, TN 
37412 

F: (423) 892-3142 

 
 
 
 

End of Addendum #1 
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